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SECTION 1 

PROJECT SPECIFIC INFORMATION 
 

1.01 Planned Improvements.  The general planned improvement is: 
                                                                 

Between Rimrock Avenue and Grand Avenue 
Increase capacity of I-70B by creating 3 through travel lanes in each direction.  Improve the safety and 
mobility of this stretch of I-70B by closing the median between the major intersections and providing a 
dedicated left turn/ U-turn signal phase at each major intersection. 
 
Evaluate and determine the best option to improve safety, access and mobility to and from the businesses 
along I-70B.  The possible options include acceleration/deceleration lanes outside of the three through lanes 
in each direction of travel; improved frontage road system. 
 
Between Grand Avenue and 2nd Street 
Increase capacity of I-70B where needed by creating 3 through travel lanes in each direction or improving 
intersections.  Improve the safety and mobility of this stretch of I-70B by access control, revised lane 
configurations, signalization, or other means.   
 
Evaluate and determine the best option to improve safety, access and mobility to and from the businesses 
along I-70B. 
 

1.02 Project Goal.  This project is intended to produce the following improvements: 
   

� Maintain Access to Businesses 
� Increased capacity 
� Improved safety 
� Higher level-of-service 

 

1.03 Project Location.  This project is located on I-70B from M.P. 4.2 to M.P. 5.4 
                                                                 

1.04 Project Cost.  The construction cost of this project is estimated at $ 21 million. 
 

1.05 Work Duration.  The time period for the design work described in this scope is approximately 
700 calendar days. 

 

1.06 Consultant Responsibility.  The Consultant is responsible for:  Survey, Sitemap, Utility Plans, 
ROW Plans, Obtaining Title Services, Design of Stormwater Sewer System, Landscaping, Irrigation, 
Erosion Control and Design Services during Construction.  See work activity assignments. 
.                                                  

 1.07 Work Product.  The Consultant work products are:  
� Field Inspection Review (FIR)Plans 
� Final Office Review (FOR)Plans 
� Right of Way Plans 
� AD Plans, Specifications, Cost Estimate 
� Construction Plan Package 

  

1.08 Work Product Completion.  All submittals must be accepted by the CDOT Contract 
Administrator or his designee.    
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SECTION 2 

PROJECT MANAGEMENT AND COORDINATION 

 

2.01 CDOT Contacts.  The Contract Administrator for this project is:  
      Dave Eller, Regional Transportation Director Region 3. 

 
General administration of this contract will be delegated to Peter Mertes, West Program Engineer.  Active day to 
day administration and monitoring of contract task orders will be delegated to Regional Resident Engineers or 
CDOT PEs within each task order. 
 
  Active day-to-day administration of the contract will be delegated to: 
 

� Name  Jason C. Smith                                      
� Title           Resident Engineer                                    
� Address  606 S 9th Street, Grand Junction, CO 81501                                      
� Telephone  970-683-6351                                                                  
� Fax   970-683-6369 

 

2.02 Project Coordination.  Coordination will be required with the following: 
� CDOT 
� City of Grand Junction  
� Mesa County  

 
The Consultant should anticipate that a design which affects an agency will have to be accepted by that 
agency prior to its acceptance by the Colorado Department of Transportation.  Submittals to affected 
agencies will be coordinated with CDOT. 
 

SECTION 3 

PROJECT DESCRIPTION  

3.01 Background 

 

This section of I-70B, which runs through a community consisting entirely of business and commercial 
enterprises, is congested under current traffic conditions and is projected to get much more congested in the 
future.   One of the main conclusions of the I-70B West Environmental Assessment completed in March of 
2008, was that I-70B have 3 through travel lanes in each direction.  Therefore the goal of the design is to 
increase capacity, improve safety, improve aesthetics, and provide excellent access for customers to all the 
existing and future businesses along this section of I-70B.   

 

3.02 Project Limits 

 

The project lies within the milepoints 4.2 to 5.4 on I-70B. 

 

 

 3.03 Work Elements 

  
 The major work elements are Field Survey, Ownership mapping, Drainage Design, Landscaping 
Design, Irrigation Design, Coordination with the major entities: CDOT, City of Grand Junction, and Mesa 
County, Utility Plans, Right of Way Plans including contracting and obtaining title services if needed, and 
Design Services during Construction. 
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SECTION 4 

KNOWN EXISTING FEATURES 

 

4.01 Utilities  
 

The consultant will coordinate with U.N.C.C. at 1-800-922-1987 to obtain utility information. Other existing 
features may exist and require additional coordination or data collection. 
 

SECTION 5 

ITEMS TO BE FURNISHED BY CDOT 

 

5.01 Roadway Design files, CDOT Manuals, Specifications, Standards, etc. Electronic Files of 
applicable standards All CDOT forms specified in this document 

 

5.02 Project Specific Items 
 

� CDOT available accident history data 
� CDOT available traffic data    
� CDOT Roadway Design Model and Plans when developed 
� Designs of previous projects                                                  
� As-constructed roadway, and existing ROW plans                              
� Soil Profile and Pavement Design  
� CDOT Forms   
� I-70B West Environmental  Assessment 
� I-70B West FONSI                                      
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 SECTION 6 

 GENERAL INFORMATION 

 

6.01 Authorization to Proceed.  Work will not commence until the written Notice-to-Proceed is issued 
by the State with certification from the Consultant that the work will be completed within the allotted time.   
 

6.02 Project Coordination.  The routine working contact will be between the CDOT Project Manager 
(CDOT/PM) and the Consultant Project Manager (C/PM) as defined in Attachment C.  Each Project 
Manager will provide the other with: 
 

a. Written synopses or copy of their respective contacts (both by telephone and in person) with 
others. 

b. Copies of pertinent written communications 
 
 

6.03 Routine Reporting and Billing.  The Consultant will provide 
the following on a routine basis: 
 

a. Coordination of all contract activities by the C/PM 
 

b. The periodic reports and billings required by CDOT Procedural Directive 400.2 (Monitoring 
Consultant Contracts). 

 
c. Minutes of all Meetings:  The minutes will be completed and will be provided to the CDOT/PM 

within five (5) working days after the meeting.  When a definable task is discussed during a 
meeting, the minutes will identify the "Action Item", the agency responsible for accomplishing it, 
and the proposed completion date. 

 
d. In general, all reports and submittals must be accepted by CDOT prior to their content being 

utilized in follow-up work effort. 
  

6.04 Personnel Qualifications.  The Consultant Project Manager (C/PM) must be approved by the 
CDOT Contract Administrator.  Certain tasks must be done by Licensed Professional Engineers or 
Professional Land Surveyors (PLS) who are registered with the Colorado State Board of Registration for 
Professional Engineers and Land Surveyors.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page | 5 
 

 

6.05 CDOT Computer/Software Information.   
 

Earthwork-  InRoads 
Drafting-Auto- MicroStation 

  Survey-  InRoads TMOSS 
Estimating-  Transport, an ASHTO-sponsored software  
Specifications- Microsoft Word 

 

Computer Data Compatibility.   
 
The data format used by the Consultant to submit surveying and photogrammetric data shall be as 
determined by the CDOT/PM in coordination with the respective Region PLS.  The data format for 
submitting design computer files shall be compatible with the CDOT InRoads program. 
 
The Consultant shall immediately notify the CDOT/PM if the firm is unable to produce the desired format 
for any reason and cease work until the problems are resolved. 
 

6.06 Project Design Data and Standards 

 

a. General.  Attachment A is a list of technical references applicable to CDOT work.  The 
Consultant is responsible for ensuring compliance with the listed references.  Conflicts in criteria 
shall be resolved by the CDOT/PM. 

 
b. Specific Criteria.  Attachment B is a list of specific project criteria.  The list is comprehensive 

and may include items that are not required for tasks defined in this scope.  The Consultant shall 
submit the pertinent criteria to the CDOT/PM at one of the periodic progress meetings prior to 
initiating design. 

 
c. Construction Materials/Methods.  The materials specified for construction and any indicated 

construction methods will be selected to minimize the initial construction and long-term 
maintenance cost to the State of Colorado.  Non-typical construction materials and methods must 
be approved in writing by CDOT. 

 

6.07 CDOT’s Right Not to Have the Consultant Perform the work: 

 

While it is anticipated that the Consultant will be asked to perform all the activities checked as performed by 
Consultant, CDOT reserves the right to perform any or all of these tasks, or to provide assistance to the 
Consultant on any or all such work. 
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SECTION 7 

WORK ACTIVITY ASSIGNMENTS 

 
7.01 Type of work may include all or parts of the following activities:  
 
A. General Engineering Services  - The scope for general engineering and design services may include but 

shall not necessarily be limited to: 
 

a. Provide conceptual drawings, graphs, data collection, or charts for the Region’s planning, 
environmental, or other units as needed. 

b. Conduct Studies - transportation, environmental, etc. 
c. Provide support for region planning activities, including assistance with public meetings. 
d. Provide design support for off systems or other modes of transportation alternatives. 
e. Provide drafting support or CADD services.  All CADD work for CDOT will be conducted using 

MicroStation and Inroads Software, latest versions used by CDOT. 
f. Provide lighting plans and analysis. 
g. Provide support research or search county, state or other areas for records or documents relevant 

to the project or task.  
h. Provide or acquire design services as required to complete tasks not specifically defined in the 

outline, but that may be required by specific task order.   
 
B. Surveying  - The scope of work for surveying activities may include: 
 

a. Perform surveys related to the horizontal and vertical alignment of the project. 
b. Perform GPS control survey. 
c. Perform topographical surveys. 
d. Perform cross section surveys. 
e. ROW support for design. 
f. Perform utility surveys (include potholing). 
g. Perform wetland survey. 
h. Prepare project control diagram. 

 
C. Photogrammetric Mapping 
 
D. Right-of-Way Plan Preparation  - The scope for right-of-way plan preparation may  

include: 
 
a. Determine parcels. 
b. Write parcel legal descriptions. 
c. Determine parcel size. 
d. Prepare R.O.W. plan tabulation sheet. 
e. Prepare R.O.W. plan sheets. 
f. Prepare monument tabulation monumentation sheets. 
g. Prepare land survey control diagram. 
h. Prepare total ownership maps. 
i. Title Research/Obtain Title Services. 
j. Prepare Revisions to Legal Descriptions and R.O.W. Plan sheets. 
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E. Bridge/Structural Design Activities  - The scope of work for bridge design activities may include: 
 

a. Provide  design services for various highway structures or portions of  
highway structures. 

b. Furnish detailing services including drafting and quantity calculations for various 
highway structures or portions of highway structures. 

c. Inspect and rate highway bridges. 
d. Provide bridge design and detailed review of work performed by other designers. 
e. Provide wall design and detailed review of work performed by other designers. 
f. Provide structural selection reports and structure selection studies.  
g. Provide a structure concept study. 
h. Obtain structural data. 
i. Provide foundation investigation report. 
j. Coordinate with outside agencies; for example, railroad agencies.  

 
F. Roadway Design Activities  - The scope of work for roadway design activities may include: 
 

a. Provide design services including quantity calculations for the various components of roadway 
construction, which could include intersection layout, interchanges, signals, structures, lighting, 
landscaping, irrigation design, ditch design, waterline, and sanitary sewer design. 

b. Furnish detailing and drafting services utilizing MicroStation and Inroads Software, latest CDOT 
adopted versions utilizing CDOT format. Other software required for design services and 
communication of information are Microsoft office products such as word, excel, power point. In 
addition project wise or FTP sites may be required for file sharing. Other formats or software 
products may be required for specific tasks such as traffic modeling or truck turning movements. 

c. Attend scoping reviews, design office reviews, field inspection reviews, and final office reviews 
and provide minutes as appropriate. 

d. Prepare (PS&E Package) final plans, specifications and provide the CDOT project manager with 
detailed estimates that can be entered into CDOT Trns-port application system. 

e. Prepare revisions under-advertisement to plans or specifications when necessary. 
f. Design and layout of intersections and interchanges.  
                                                              

G. Hydrology Activities  - The scope of work for the hydrology activities may include: 
 
a. Collect historical drainage data. 
b. Establish drainage basin data. 
c. Select run-off parameters and predict peak flow. 

 
H. Hydraulics Design Activities  - The scope of work for hydraulics design activities may  

include: 
 
a. Furnish the size and location of drainage structures. 
b. Furnish storm sewer design. 
c. Furnish erosion protection design and NPDES requirements. 
d. Furnish quantity calculations for drainage structures including irrigation and permanent BMP’s 

for surface drainage. 
e. Design of water and waste water systems. 
f. Irrigation system designs including, but not limited to, typical ditches, traveling gun irrigation 

systems and other center pivot systems.  
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I. Traffic Engineering Activities  - The scope of work for traffic engineering activities may 

include: 
 
a. Collect traffic data. 
b. Perform traffic studies or analyses. 
c. Perform in-field inventories of traffic control device locations and conditions. 
d. Furnish design and quantity calculations necessary to prepare signal, signing or 

pavement marking plans. 
e. Furnish detailing and drafting services. 
f. Attend field inspection and final office review. 
g. Prepare construction signing plans and schedules. 
h. Prepare final plans and specifications. 
i. Perform passing zone analysis to validate or update current striping logs or plans. 

 
J. Architectural Activities  - The scope of work for architectural activities may include: 
 

a.   Furnish design and quantity calculations of the various components of highway-  
 related facilities. 
b. Furnish detailing and drafting services. 
c. Prepare final plans and specifications. 
d. Evaluation and assistance in the resolution of problems encountered during  

construction of transportation-related facilities and/or state buildings. 
  
K. Landscape Architectural Activities  - The scope of work for landscape architectural 

activities may include: 
 
a. Provide estimates of quantities of native seeding and mulching for the FIR plans. 
b. Determine most economic landscape alternative, finalize concept, and complete  

the plan. 
c. Verify that an acceptable safe recovery distance exists between traveled way and 

all trees to be planted. 
d. Coordinate all special permits that may be required. 
e. Coordinate ROW requirements. 
f. Write Special Provisions and submit to the CDOT/PM with the completed roadside plans. 
g. Submit the approved plan/special provisions to the Design Engineer for inclusion in the Project 

Plans. 
h. Verify availability of plant materials and submit letter to the CDOT/PM certifying that designated 

plants are available. 
i. Provide recommendations for alternative landscape designs and recommendations for Best 

Management Practices for temporary and permanent erosion protection.   
j. Provide Storm Water Plan Sheets with BMP locations and quantity calculations. 
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L. Noise Study  - The scope of work for noise study activities may include: 
 

a. Predict or measure present noise levels. 
b. Analyze noise levels for all alternatives, including the no-build.  Noise level models will be made 

with at least CDOT’s stamina noise computer model or better.  Distances at which noise levels 
exceed acceptable levels will be determined for each alternate and plotted on corridor maps. 

c. Identify locations where noise abatement measures are needed, determine which measure is 
feasible and cost effective, and estimate construction and maintenance costs. 

d. Prepare a noise assessment report for acceptance by CDOT. 
 
M. Value Engineering (VE)  - The scope of work for value engineering activities may  

include: 
 
a. Conduct VE meetings and provide minutes.  The VE meetings should be considered for the 

following efforts: 
1. Brain Storming 
2. Evaluating alternatives upon meeting the project purposes and need 
3. Recommend alternatives based upon: 

- Most benefit to purpose and need 
- Minimal or mitigatable impacts 
- Constructability 
- Cost 
- Best overall response to constraints and concerns 

b. Collect and compile VE cost and workhour data.  
c. Provide Final VE Report. 

 
 
 
N. Geotechnical Services for Design  - The scope of work for design services include:   

                                                         
a. Provide field sampling and testing of existing pavements and soils necessary for proper pavement 

design as per the CDOT Pavement Design Manual. 
b. Perform boring and subsurface geotechnical investigations for Structure Selection Reports. 
c. Provide testing results used in the design process that are certified by a professional engineer. 
d. Provide other geotechnical services as requested in writing, including but not limited to 

subsurface investigations, instrumentation, foundation reports, landslide evaluations, MSE wall 
designs, soil nail designs, and retaining wall designs. 
 

O. Environmental Services  - The scope of work for environmental services may include: 
 

a. Review environmental conditions, determine required permits. 
b. Delineation and mitigation recommendations of wetlands. 
c. Prepare and/or review environmental documents for CDOT projects. 
d. Conduct and prepare environmental surveys and clearance reports. 

 
 
 
 
 



Page | 10 
 

 
 
 
P. Design Services Under Construction – the Scope of Work for design services under construction may 

include: 
 

a. Review of actual subsurface conditions to verify structural design.  
b. Review and approval of shop drawings. 
c. Changes in design based on field conditions.  
d. Services as needed per PE stamp requirements on design drawings. 
e. Claim and schedule analysis. 
f. Analysis of VE proposals. 
g. Analysis of construction phasing false work, shoring, methods statements, and CPM schedules 

(Microsoft Project and/or Primavera). 
 
Q. Other Services - As requested Design and/ or General Engineering SOW by the Regions and specified in 

the task orders for other services not specified above may be requested on an as needed basis.  
 
The scope of work for these services will include the details of the SOW and General Engineering 
Requirements. 
 

 

 

This following list establishes the consultant's individual responsibility for anticipated tasks.  The 
consultant shall maintain the ability to perform all work tasks which are indicated below by an 'X' mark 
in the consultant column, in accordance with the applicable CDOT standards.  Selected work tasks 
shall be assigned only after coordination and consultation with CDOT.  The Consultant is also 
responsible for coordinating the required work schedule for those tasks accomplished by CDOT and 
other agencies.  CDOT reserves the right to perform any or all tasks or to assist the Consultant in the 
tasks checked as Consultant tasks below. 

 

PRECONSTRUCTION  
 

CDOT/OTHER   CONSULTANT 
 
A.  Project Initiation and Continuing Requirements: 
 

1. Initial Project Meeting       X                           
2. Review Environmental Mitigation  

Requirements        X                           
3. Independent Design Review      X                           
4. Project Schedule        X                                  

   
5. Develop Design Criteria      X         X               
6. Initiate Survey                   X               
7. Right-of-Entry and Permits                 X               
8. Traffic Control        X         X               
9. Initial Submittals        X                           
10.  Progress Meetings       X         X               
11.  Structure Review Meetings      X         X                      
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12.  Project Management       X                          
  
 
       
       CDOT/OTHER   CONSULTANT 
B. Project Development: 
 

1. Communication and Consensus Building 
a. Contact List     X                           
b. Public Notices/Advertisements    X                            
c. General Meetings     X                           

(1) Small Group    X                          
(2) General Public    X                           
(3) Project Review    X                          

d. Communication Aids    X                           
(1) Graphics Support    X                 
(2) Newsletter     X                 
(3) Wall Displays    X                        
(4) Study Model   N/A      N/A              
(5) Local Office    X                           

 
 2. Project Review Team     X                           
 3. Route Location Surveys               X                  
 

a. Presurvey Conference                X                    
b. Survey Data Research                X                    
c. Secure Rights of Entry                X                    
d. Project Control Survey 

(1) Locate or establish  
HARN Stations                X                    

   (2) Monumentation                X         
   (3) Project Control                X                   

e. Photogrammetry                 X                   
f. Supplemental Surveying                X                   
g. Accuracy Tests                 X                    
h.    Review (by Registered  

Professional Land Surveyor)                X             
 
 4. Conceptual Design 
 

a. Urban Planning and Esthetics    X         X                     
b. System Feasibility for Interchanges   N/A     N/A    

  c. Alternatives Analysis   N/A     N/A              
d. Final Alternatives Reports   N/A     N/A              
e. Interchange Approval Process   N/A     N/A              

 
 5. Data Gathering Analysis, and Mitigation Development   

 
 a. Traffic Related   

   (1) Traffic Study     X                              
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(2) Accident Study    X                              
(3) Noise Study    N/A       N/A      

 
 
CDOT/OTHER   CONSULTANT 

 
(4) Air Quality    N/A       N/A                 
  (a) Air Quality Monitoring   N/A      N/A               

(b) Air Quality Analysis   N/A      N/A                
(5) Alternate Transportation Sys.   N/A       N/A               

b. Archaeology 
(1) Gather Data & Analysis    X                                
(2) Mitigation Implementation    X                                 

  c. Paleontology 
(1) Gather Data & Analysis     X                             
(2) Mitigation Implementation     X                             

 
d. Initial Geology Investigation   N/A     N/A               
 
e. Water Quality 

(1) Quality Analysis   N/A     N/A               
(2) Quality Monitoring   N/A     N/A               

 
f. Ecological Assessment     X                               
 
g. Historical 

(1)Historical Bridge Clearance  N/A       N/A                
(2)Historical Study & Clearance     X                              

 
h. Floodplain and Drainage Assessment            __X___             
      

  i. Right-of-Way 
(1) Early ROW                 X                  
(2) ROW Review    X           X        
(3) Prepare Legal Description                            X      .           

 
j. 4(f)/6(f) Activity 

   (1) Evaluation     X                    
(2) Clearance/Concurrence    X                              

 
k. Threatened and/or Endangered Species 

(1) Determination of Presence    X                   
(2) Implement Mitigation    X                              

  
l. Wetlands 

(1) Wetlands Determination    X                             
(2) Wetlands Findings Report    X                              

 
m. Hazardous Materials 

(1) Field Search    X                              
(2) Research     X                              
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(3) Conduct in-situ tests    X                              
(4) Analyze and Assess Impacts    X                              

    
 
 
                                                                            CDOT/OTHER   CONSULTANT 

 
n. Existing Roadway/Major Structure    N/A     N/A                
o. Construction Requirements     X           X                  
p. Aesthetic Considerations     X           X                      
q. Utilities       X           X                   
r. Economics     N/A      N/A               

  s. Farmlands     N/A      N/A              
t. Energy Usage    N/A      N/A              
 

6. Environmental Assessment (EA) Process (if needed)   N/A      N/A               
7. Environmental Impact Study (EIS) Process (if needed)   N/A      N/A               
8. Design Report Process    N/A      N/A               
9. Obtain Permits       X                    

 
C. Preliminary Design: 

 
1. Design Field Surveys 

a. Presurvey Conference                 X                  
b. Survey Data Research                 X                   
c. Secure Rights of Entry                 X         

   d. Project Control Survey          
(1) Locate or Establish 

        HARN Stations                 X                   
(2) Monumentation                 X                   

   (3) Local Project Control                 X                  
e. Inroads TMOSS Survey                                                                 X                   
f. Terrain Survey                  X                   
g. Utility Survey                  X                   
h. Hydraulic Survey                  X                   
i. Material Survey       X                                 
j. Supplemental Surveying                 X                  
k. Survey Report                  X                   
l. Accuracy Tests                  X                   
m. Review (by Registered  

Professional Land Surveyor)                 X       
             

 2. Traffic Engineering     X                              
 
 3. Materials Engineering     X                               

a. Preliminary Soil Investigation    X                              
b. Pavement Rehabilitation    X                              
c. New Pavement Structure    X                              
d. Pavement Justification    X                              
e. Pavement Design Report    X                              
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f. Existing Bridge Investigation    X                              
g. Foundation Investigation    X                              

 
 
 

                                                       CDOT/OTHER       CONSULTANT  
 
 
 4. Hydrology/Hydraulics Engineering 
  a. Hydrology                 X                    
  b. Hydraulics                 X                   

c. Preliminary Hydraulics Report               X                   
   
 5. Utility Coordination 

a. Location Maps                  X                 
b. Reviews and investigations                 X                 

(1) "Potholing"-Excavation                 X        
(2) "Potholing"-Surveying Utility 

    Locations                  X                 
c. Relocation recommendations                 X                 
d. Ditch Company coordination                 X                 

 
 6. Roadway Design and Roadside Development 

a. Roadway Design                  X                 
b. Roadside Development                 X      
                     

� Guardrail and delineator    X                               
� Landscaping    X            X                 
� Sprinkler Systems    X            X       
� Sound Barriers    X                                
� Bikepaths     X                                
� Truck Escape Ramps   N/A         N/A                
� Rest Areas    N/A         N/A               
� Safety analyses (CDOT to provide data)    X                                  

     
c. Lighting Plan     X                                 

 
 7. Right-of-Way 

a. Research                  X                  
b. Ownership Map                 X       
c. Prepare Legal Description                            X                  

 
 8. Major Structural Design 

a. Structural Data Collection    X                                 
b. Structure concept study    X                                 
c. Structure Selection Report      X                                 
d. Foundation Investigation Request    X                                 

 
 9. Construction Phasing Plan    X                                 
 10. Preparation for the FIR     X                                 
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 l1. Field Inspection Review    X                                 
 12. Post FIR Revisions     X                                 
 
 
 
 
                                                          CDOT/OTHER   CONSULTANT 
D. Final Design: 

 
1. Project Review       X                               
 
2. Design Coordination      X                  

            
3. Utility Coordination       X                                   

    
4. Hydraulic Design                   X                   

a. Data Review                 X                   
b. Storm Water Pollution Prevention 

Plan                    X                  
c. Major Structure Channel Design     N/A       N/A              
d. Final Hydraulics Report                X                   

 
5. Interim Plans 

a. Initiate ROW Authorization Process         X             
b. Final Utility Plans               X                   
c. Final Railroad Plans     N/A       N/A                

 
 
6. Right-of-Way

  a. ROW Plans Content                 X                  
  b. Title Insurance and  

Closing Services                  X                
  c. Authorization Plan                 X                  

d. Appraisal Staking                  X                  
e.   ROW Plan Revisions 

(During Negotiations)                 X       
  f. Prepare Legal Description                            X       
  g.  Title Commitments                            X                  

 
7. Materials Engineering 

  a. Materials Data      X                              
  b. Stabilization validity     X                             

c. Stabilization Plan      X                  
       

8. Traffic Engineering 
a. Permanent Signing/Pavement  

Marking Plans      X                             
b. Signalized Intersections     X                            
c. Traffic Control Plan     X                            
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                                                                                                              CDOT/OTHER   CONSULTANT 
 

9. Roadside Planning 
a. Landscaping                 X                      
    

                   b. Other                  X       
            
    � Sprinkler systems                X                     

� Bikepaths    X                    
� Sound barriers    X                              
� Truck escape ramps  N/A        N/A               
� Rest Areas  N/A        N/A                
� Guardrail and delineator    X                              
� Safety analyses (CDOT help w/data)    X                   

            
c. Lighting Plans     X                              

 
10. Roadway Design      X                              
 
11. Final Major Structural Design 

a. Structure Final Design    X                              
b. Preparation of Structure Plans 

and Specifications    X                   
            
c. Independent Design, Detail, and           

Quantity Check     X                               
d. Bridge Rating and Field Packages    X                               
e. Structure Final Review Plans and 

Specifications                         X                                     
  

 
12. Construction Phasing Plan     X                             
 
13. Plan Preparation for FOR     X           X                  
 
l4. Final Office Review       X          X                  
 
l5. Construction Plan Package      X          X                  
                      

E. Corridor Management Support 
 
1. Design Control    (N/A)                        
2. Information Services   (N/A)                        
3. Budget Planning Support  (N/A)                        
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F. Value Engineering         (N/A)                     _____                   

  
 
 
 
 
       CDOT/OTHER   CONSULTANT 

SERVICES AFTER DESIGN  
 
A. Review of Shop Drawings     X           X                  
 
B. Construction Services 

1. Coordinate Schedule     X                              
2. Provide field observation 

a. Pile driving/caisson drilling    X                              
b. Major concrete pours    X                              
c. Placement of girders    X                              
d. Splicing of girders    X                              
e. Post-tensioning duct and 

anchorage placement    X                              
f. Post-tensioning operations    X                              

 
3. Technical assistance     X            X                  
 
4. Submittals 

a. Diary       X                              
b. Documentation/justification    X                              
c. Progress reports     X                              
d. Calculations, drawings, and   

specifications     X           X                   
e. Daily time sheets     X                              

 
C. Post Design Plan Modifications    X          X                   
 
D. Post Construction Services: 
 

1. Final earthwork determination    X           X                  
2. As-built plans      X           X                   
3. Revisions to Right-of-Way 

Plans (Excess Land)                 X                  
4.       Monument ROW                 X                   
5. Set Property Corners (Remainders)                X                  
6. Deposit ROW Plans                 X                    

 
E. Construction Engineering     X                              
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SECTION 8 

SUBMITTALS 

     
                                                                CDOT/OTHER   CONSULTANT 
A.  Project Initiation and Continuing Requirements: 
 
Part 1 
A.1. Periodic Reports & Billings               X                   
A.2. Meeting Minutes      X          X                 
 
Part 2 
A.3 Project Schedule      X          X                   
A.4 Completed Specific Design     X          X                   

Criteria (Attachment B)    X          X                    
A.5 Survey Plan                X                   
A.6 Permissions to Enter (Form 730)               X                   
A.7 Traffic Control Plan    X           X                   
A.8 Initial Submittal of Inroads TMOSS 

and/or InRoads Compatible Data               X                   
A.9 Initial Submittal of an 

Original Plan Sheet     X          X                   
 
B.   Project Development: 
 
B.1.a. Public Communication 

Contact List      X                             
B.3. Route Location Survey: 

� Electronic Survey Files               X                   
� Survey Inroads TMOSS Data               X                   
� Monument Records               X                   
� Control & Monumentation 

Plan Sheets               X                   
� Aerial Photography 

Index Map Sheets   N/A       N/A                
� Aerial Photography 

Contact Prints   N/A       N/A                
� Aerial Photography Negatives    N/A       N/A                
� Photogrammetry 

Electronic Data               X                   
Base Map Sheets               X                   
Base Map Index Sheet(s)               X                   
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� Rectified Photos with 
Mylar Originals   N/A       N/A                

 
B.4.b. System Feasibility Study   N/A       N/A                
B.4.d. Final Alternatives Report   N/A       N/A                    
B.5.a.(3)(d) Noise Assessment Report   N/A       N/A                
B.5.a.(4)(b) Air Quality Report    N/A        N/A                

 
 
CDOT/OTHER   CONSULTANT 

 
B.5.b.(2) Archaeology Survey Report 

& Mitigation Plan     X                             
B.5.c.(2) Paleontology Preliminary Report 

& Mitigation Plan     X                              
B.5.e.(1) Water Quality Report    N/A       N/A                 
B.5.f.(5) Ecology Report      X                  

            
B.5.g.(1) Historical Bridge Clearance or           

Mitigation Plan    N/A        N/A                 
B.5.g.(2) Historical Cultural 

Resources Report      X                             
B.5.h.(5) Floodplain and Drainage Assessment 

Report & Mitigation Plan              X                  
B.5.i.(2)(b) ROW Report                 X                  
B.5.j.(2)(e) 4(f)/6(f) Mitigation Plan     X                             
B.5.k.(1)(c) Threatened and/or Endangered 

Species Assessment     X                             
B.5.l.(2)(b) Wetlands Findings Report     X                             
B.5.m.(4) Hazardous Materials Findings     X                               

Environmental Assessment (EA)                       
B.6.a.(3) Preliminary EA    N/A        N/A                 
B.6.d.(3) Certified Verbatim Transcript   N/A        N/A                 
B.6.e. Finding of No Significant 

Impact (FONSI)    N/A        N/A                 
Environmental Impact Statement 

B.7.a.(2) Draft EIS     N/A        N/A                 
B.7.d.(3) Certified Transcript 

of Meeting     N/A        N/A                 
B.7.e. Final EIS     N/A        N/A                 

Design Report Process 
B.8.b. Preliminary Design Report     X           X                  
B.8.e. Final Design Report     X           X                  
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                                                               CDOT/OTHER      CONSULTANT 
Permits: 
 
B.9.a.  � 401 Permit     X                             
B.9.b.  � 402 Permit     X                  

      
B.9.c.  � 404 Permit     X                             
B.9.d.  � Wildlife Certification     X                             
B.9.e.  � NPDES Storm Water Permit __X___ _____   
 
C.   Preliminary Design: 

 
C.1. Electronic Survey                 X                
C.2.g. Traffic Data & Recommendations   N/A      N/A               
C.3.a.(4) Soils Investigation Report    X                              
C.3.e. Pavement Design Report    X                              
C.3.f. Existing Bridge Condition Report    X                              
C.3.g.(6) Foundation Investigation Report    X                              
C.3.g.(7) Engineering Geology Plan Sheet(s)                                  
C.4.c. Preliminary Hydraulics Report               X                   
C.5.c. Utility Relocation  

Recommendations                X               
C.5.d. Ditch Structure Plans                X               

 
Part 2   
Right-of-Way: 
 
C.7.a. Memoranda of Ownership                X                  
C.7.b. Preliminary Ownership Map                       

(include in the FIR plan set)                X                  
C.8.c.    Structural Selection Report     X                               
C.8.d. Foundation Investigation              X                        

Request                                            
C.10.c Preliminary Cost Estimate (CDOT run Transport)     X                               
C.10.d. FIR Plan Set      X           X                  
C.11.e. List of Deviations from Standard 

Design Criteria      X           X                  
C.12. Corrected FIR Plan Set     X           X                  
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     CDOT/OTHER   CONSULTANT 
D.   Final Design:    
 
D.4.d. Final Hydraulics Report              X                   
D.5.a. ROW Authorization Plans               X                   
D.5.b. Final Utility Plan Set               X                   
D.5.c.(4) Final Railroad Plan Set              N/A                  
D.5.c.(5) PUC Exhibit               N/A                
 
Right-of-Way: 
 
D.6.b.(4) Area Calculations                X                   
D.6.b.(5) Authorization Plans               X                   
D.6.b.(6) Legal Descriptions               X                   
 
Materials: 
D.7.c. Stabilization Plan     X                             
 
Traffic Engineering: 
 
D.8.a. Signing/Pavement Marking Plans    X                             
D.8.b. Signal Warrants     X                             
D.8.b. Signalized Intersection Plans    X                  

  and Specifications    X                                    
D.8.c. Traffic Control Plan    X                  
 
Roadside Planning: 

 
D.9.a.(6) Landscaping Plans & Specs.                X                   
D.9.a.(7) Certification of plant 

Availability                    X                   
D.9.b. Sprinkler System Plans & Specs.                  X                   
D.9.b. Bikepath Plans & Specs.    X                              
D.9.b. Sound Barrier Plans & Specs.    X                              
D.9.b. Truck Escape Ramp Plans & Specs.    N/A                              
D.9.b. Rest Area Plans & Specs.    N/A                              
D.9.c. Lighting Plans     X                              
D.11.c. Structure Final Review Plans 

and Special Provisions    X                              
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D.12. Construction Phasing Plan    X                              
D.13.d. FOR Plan Sheets and Special 

Provisions      X           X                   
D.13.e. FOR Cost Estimate (CDOT runs Transport)    X           X                   
D.15.a. FOR Revised Plans and 

Special Provisions    X           X                   
D.15.c. Final Review Revisions    X           X                   
 
 
 
 
 
 
 
     CDOT/OTHER   CONSULTANT 
Construction Plan Package:    
                   
D.15.d.(1) Roadway Design Data Submittal    X                              
D.15.d.(2) Major Structure Design Final 

Submittal     X                              
D.15.e. Record Plan Sets     X           X                   
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SECTION 9 

CONTRACT CONCLUSION 

 

9.02  Contract Completion.  
 
This Contract will be satisfied upon acceptance of the following items if applicable: 

 
X Project Schedule 
X Project Progress Meeting Minutes 
X Traffic Control Plan(s) 
X All Documents Found In Research 
X All Permission to Enter Forms    
X Monumented & Surveyed Ground Control 
X Legally Deposited Control Survey Diagram(s) 
X Digital Inroads TMOSS Terrain and Topography Survey Data        
X Ownership Map 
X Original Field Notes 
X Survey Report (Including monument recovery forms) 
X Monumented and Sealed ROW Plans 
X Legally Deposited Survey Plans 
X Legal Descriptions (Signed and Sealed) 
X NOAA-NGS Blue Book 

   X       Final Record Set of Plans, Specifications, and Estimate 
   X Construction Staking Data 

 
and the completion of review of contract submittals. 
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 ATTACHMENT A 



Attachment A 
 

ATTACHMENT A 
References 
 
 

REFERENCES 
 
A. AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 

OFFICIALS (AASHTO) PUBLICATIONS (using latest approved versions): 
 

1. A Policy on Design Standards-Interstate System 
 

2. A Policy on Geometric Design of Highways and Streets    
 
3. Guide for Design of Pavement Structures 

 
4. Standard Specifications for Highway Bridges 
 
5. Guide for the Design of High Occupancy Vehicle and   
 Public Transfer Facilities 

 
6. Guide for Development on New Bicycle Facilities 

 
7. Standard Specifications for Transportation Materials and Methods of Sampling and Testing 

- Part I, Specifications and Part II, Tests 
 
8. Highway Design and Operational Practices Related to Highway Safety  

 
9. Roadside Design Guide 

 
 
B. COLORADO DIVISION OF HIGHWAYS PUBLICATIONS (using latest approved versions): 
 

1. Action Plan 
 

2. CDOT Design Guide (all volumes) 
 

3. CDOT Bridge Design Guide               
 

4. CDOT Bridge Detailing Manual 
 

5. Bridge Rating Manual 
 

6. Project Development Manual 
 

7. Wetlands and Water Quality 
 

8. Filed Log of Structures 
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ATTACHMENT A 
References, Continued 
 

9. Cost Data Book 
 

10. Drainage Design Manual 
 

11. CDOT Quality Manual (when updated) 
 

12. Survey Manual 
 

13. Field Materials Manual 
 

14. CDOT Design Guide, Computer Aided Drafting (CAD) 
 

15. Erosion Control and Storm water Quality Guide 
 

16. Standard Plans, M & S Standards (also available on the 
Internet) 

 
17. Standard Specifications for Road and Bridge Construction and CDOT Supplemental 

Specifications 
 

18. Item Description and Abbreviations (with code numbers)" compiled by Cost Estimate Unit, 
CDOT (also available on the Internet) 

 
19. Right-of-Way Manual, Chapter 2, Plans and Descriptions Procedures and General 

Information 
 

20. The State Highway Access Code 
 

21. Utility Manual 
 

23. Inroads TMOSS Generic Format 
 

24. Field Inroads TMOSS Topography Coding 
 

25. Topography Modeling Survey System User Manual 
 

26. Interactive Graphics System Symbol Table 
 
 C. CDOT PROCEDURAL DIRECTIVES (using latest approved versions): 
 

No. 400.2                 Monitoring Consultant Contracts 
No. 501.2  Cooperative Storm Drainage System 
No. 514.1                 Field Inspection Review (FIR) 
No. 516.1                 Final Office Review (FOR) 
No. 1304.1 Right-of-Way Plan Revisions 
No. 1305.1  Land Surveys 
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ATTACHMENT A 
References, Continued 

 
No. 1601  Interchange Approval Process 
No. 1700.3  Plans, Specifications and Estimates (PS & E) and Authorization to Advertise for 

Bids under Certification Acceptance (CA) 
No. 1700.7  Plans and Specifications for Structure Plans under CA 
No. 1700.8 Plans and Specifications for Traffic Engineering Plans under Certifications 

Acceptance 
No. 1905.1 Preparation of Plans and Specifications for Structures prepared by Staff Bridge 

Branch 
 
D. FEDERAL PUBLICATIONS (using latest approved versions): 
 

1. Manual on Uniform Traffic Control Devices 
 

2. Highway Capacity Manual 
 

3. Urban Transportation Operations Training - Design of Urban Streets, Student Workbook 
 

4. Reference Guide Outline - Specifications for Aerial Surveys and Mapping by 
 Photogrammetric Methods for Highways 

 
5. FHWA Federal-Aid Policy Guide 

 
6. Technical Advisory T6640.8A 
 
7. U.S. Department of Transportation Order 5610.1E 

 
8. "Geometric Geodetic Accuracy Standards and Specifications for Using GPS Relative 

Positioning Techniques. 
 
E. AREA: 
 

1. Manual for Railway Engineering 
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ATTACHMENT B 
Specific Design Criteria 
  
 SPECIFIC DESIGN CRITERIA 
 

Note: The following criteria will be developed by the consultant and coordinated with the 

CDOT/PM prior to starting the design.  
 
I. ROADWAY 
 

1. BASIC DESIGN 
 
The basis for design will be the data in CDOT Form 463, Design Data.  A copy of the latest 
applicable Design Data form will be furnished to the consultant.  

 
2. GEOMETRIC AND STRUCTURE STANDARDS: 

 
a. Horizontal Curvature 

(1) Applicable Superelevation Standards:         
(2) Minimum radius of Curvature:                    

    (3) Use of Spirals:                    
 

b. Vertical Alignment: 
(1) Maximum gradient - 1990 CDOT Design Guide: 
(2) Length - 1990 CDOT Design Guide: 

 
c. Sight Distance: 

(1) Stopping:                                      
(2) Passing:                                
(3) Decision: 

d. Superelevation 
   Applicable Standard:                            

e. Frontage Roads 
   Separation Width:                            

f. Access 
   1990 CDOT Design Guide and the latest Colorado State Highway Access Code               

g. Airway - Highway Clearances 
   1990 CDOT Design Guide                            
  h. Bridges and Grade Separation Structures 

  Clearances to Structures and Obstructions, CDOT 1990 Design Guide 
i. Curbs and Gutters 

   Type:  
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ATTACHMENT B 
Specific Design Criteria  
 
3. GEOMETRIC CROSS SECTION                                     

a. Travel Lane: 
(1) Width:                                           
(2) Crown Slope: 

 
b. Shoulder: 

(1) Width:                                           
(2) Slope:                                            
(3) Paved/Non-paved:                                 

 
c. Side Ditches: 

(1) 1996 CDOT Design Guide 
(2) 1990 CDOT Design Guide 

 
d. Side Slopes 

(1) Cut-Less than 3:1 
(2) 1990 CDOT Design Guide 

 
e. Median: 

(1) Width:                                           
(2) Treatment:                                     

 
4. INTERSECTIONS AT GRADE: 

a. Type:                                        
b. Special Considerations:                          

 
5. TRAFFIC INTERCHANGES: 

a. Type:                                           
b. Ramp Type: 
c. Special Considerations:                            

 
6. 1990 CDOT Design Guide 
 
7. ROADSIDE DEVELOPMENT: 

a. Specifications for Revegetating Disturbed Areas to be provided by CDOT. 
 

8. LIGHTING: 
a. Type:                                          
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Attachment C 
 

 
ATTACHMENT C 
DEFINITIONS 
 DEFINITIONS 
 

AASHTO-  American Association of State Highway & Transportation  Officials  
 

ADT-   Average two-way 24-hour Traffic in Number of Vehicles 
 

AREA-  American Railway Engineering Association 
 

ATSSA-  American Traffic Safety Services Association 
 

AT&SF-  Atchison, Topeka & Santa Fe Railway Company 
 

BAMS-  Bid Analysis and management Systems (now called Transport) 
 

BLM-   Bureau of Land Management 
 

BNRR-  Burlington Northern Railroad 
 

CA-   Contract Administrator.  The CDOT Manager responsible  
 for the satisfactory completion of the contract by the  consultant.  

 

CAP-   CDOT’s Action Plan  
 

CBC-   Concrete Box Culvert 
 

CDOT-  Colorado Department of Transportation 
 

CDOT/PM-  Colorado Department of Transportation Project Manager -  The CDOT Engineer 
responsible for the day to day direction and CDOT - Consultant coordination of the 
design effort   

 

CDOT/STR-  Colorado Department of Transportation Structure Reviewer-The CDOT Engineer 
responsible for reviewing and coordinating major structural design.  

 

CEA-   Council on Environmental Quality  
 

COG-   Council of Governments 
 

COGO-  CoOrdinate Geometry Output 

 

CONSULTANT- Consultant for this project 
 
CONTRACT  Typically a Region Engineer or Branch Head. The CDOT employee directly 

ADMINISTRATOR- responsible for the satisfactory completion of the contract by the Consultant. The 
contract administration is usually delegated to a CDOT Project Manager.  
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ATTACHMENT C 
DEFINITIONS 
 

C/PM-   Consultant Project Manager - The Consultant Engineer  responsible for combining the 
various inputs in the process of completing the project plans and managing the 
Consultant design effort. 

 

DEIS-   Draft Environmental Impact Statement 
 

DHV-   Future Design Hourly Volume (two-way unless specified otherwise) 
 

DOR-   Region Office Review 
 

DRCOG-  Denver Regional Council of Governments 
 

D&RGW-  Denver & Rio Grande Western Railroad 
 

EA-   Environmental Assessment 
 

EIS-   Environmental Impact Statement 
 

ESAL-   Equivalent Single Axle Load 
 

ESE-   Economic, Social and Environmental 
 

FEIS-   Final Environmental Impact Statement 
 

FEMA-  Federal Emergency Management Agency 
 

FHPM-  Federal-Aid Highway Policy Guide 
 

FHWA-  Federal Highway Administration 

 

FIR-   Field Inspection Review 
 

FONSI-  Finding of No Significant Impact 
 

FOR-   Final Office Review 
 

GPS-   Global Positioning System 
 
MAJOR   Bridges and culverts with a total length greater than twenty feet (for walls 100 feet and 

STRUCTURES-  maximum exposed height at any section of over five feet). This length is measured 
along the centerline of roadway for bridges and culverts, and is the horizontal distance 
along the top of wall for retaining walls.  Overhead structures (sign bridges, cantilevers 
and butterflies extending over traffic) are also major structures. 
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ATTACHMENT C 
DEFINITIONS 

MPO-   Metropolitan Planning Organization Denver Regional Council of Governments Pikes    
                                  Peak Area Council of Governments Grand Junction MPO Pueblo MPO North Front       
                                  Range Council of Governments 
  

NEPA-  National Environment Policy Act 
 

NGS-   National Geodetic Survey 
 

NICET-  National Institute for Certification in Technology 
 

NOAA-  National Oceanic and Atmospheric Administration 
 

PAPER  
SIZES-  See Computer-Aided Drafting manual (CDOT); Table 6-13  and Table 8-1 

 

PE-   Professional Engineer registered in Colorado 
 

PM-   Program Manager 
 

PLS-   Professional Land Surveyor registered in Colorado 
 

PRT-   Project Review Team 
 

PS & E-  Plans, Specifications and Estimate 
 

PROJECT-  The work defined by this scope 
 

ROW-   Right-of-Way:  A general term denoting land, property,  or interest therein, usually in a 
strip, acquired for or devoted to a highway.    

 

ROWPR-  Right-of-Way Plan Review 
 

RTD-   Regional Transportation Director 
 

T/E   Species-Threatened and/or Endangered Species 
 

SH-   State Highway Numbers 
 

Inroads TMOSS- Terrain Modeling Survey System 
 

TOPOGRAPHY- In the context of CDOT plans, topography normally  
 refers to existing cultural or man-made details. 

 

UD & FCD-  Urban Drainage and Flood Control Region 

 

Note: For other definitions and terms, refer to Section 101 of the CDOT Division of Highways 
 Standard Specifications for Road and Bridge Construction and the CDOT Design Guide. 


